

APPENDIX TO BID

	<u>Contract Clause</u>	
Engineer	1.1 (a) iv 68.2 (b)	Nagy Sfeir & Associates
Amount of performance security	10.1	Ten percent of Contract Price of the works at the time of signing the Contract Agreement and valid until twenty-eight (28) days after the issue of the Defects Liability Certificate.
Amount to be withheld for delay in submittal of Work Program	14.1	In the case of the Contractor delay in submitting the Work Program beyond 14 days, the Engineer may, following written notice to the Contractor, suspend from the payments due to the Contractor the amounts equivalent to five percent (5 %) of the net amounts of each payment certificate (including any applicable discounts). Such suspension of payment will remain in force until such time as the Contractor has submitted the required program to the approval of the Engineer. No interest shall be due on the suspended amount of payments.
Amount to be withheld for delay in submittal of Revised Work Program	14.2	In the case of the Contractor delay in submitting the revised Work Program beyond 14 days, the Engineer may, following written notice to the Contractor, suspend from the payments due the Contractor the amounts equivalent to five percent (5 %) of the net amounts of each payment certificate (including any applicable discounts). Such suspension of payment will remain in force until such time as the Contractor has submitted the required program to the approval of the Engineer. No interest shall be due on the suspended amount of payments.
Minimum amount of third party insurance	23.2	1,000,000 USD (One million) for any one occurrence with number of occurrences unlimited
Engineer's or Employer temporary Facilities	33.3	Delete sub-clause 33.3
Time for issue of notice to commence	41.1	Based on Employer

Time for completion	43.1	Four months
Amount of liquidated damages	47.1	0.2% per day of the Contract Price
Limit of liquidated damages	47.1	10 per cent of Contract Price
Defects Liability Period	49.1	Three hundred sixty-five (365) days
Temporary Facilities and services for the Engineer	54.9	Delete sub-clause 54.9
Minimum net amount of interim certificate	60.2	Seventy-five thousand (75,000\$) US Dollars
Percentage of retention	60.5	10 per cent of payment
Limit of retention	60.5	10 per cent of Contract Price
Advance Payment	60.7	Shall be 15% of the Contract Price, and shall be repaid through percentage deductions at a rate of 25% from the interim payments certificate.
Time of Payment – Interest rate for late payment	60.8	Shall be Libor + 2%

Date

Seal and Signature